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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
REQUEST FOR QUALIFICATIONS NOTICE
NUMBER 07A4679
Read carefully as the following revisions have been made to this document:
• On 10/2/18, Section I, General Information, Paragraph E, regarding
financial documents was revised.
• On 4/7/17, Section I, General Information, Paragraph E, regarding
financial documents was revised.
• On 4/7/17, the Note on this page regarding questions was revised.
Note: Questions concerning this Request for Qualifications (RFQ) must be submitted in
writing to the attention of Jennifer Noakes at jennifer.noakes@dot.ca.gov. Questions
must be received no later than ten (10) calendar days after RFQ advertisement.
Consultants contacting the District or Division directly seeking information about this
RFQ will be disqualified from consideration in the selection process.
Proposers are advised that Caltrans has established a federally mandated overall annual
DBE goal comprising both race neutral and race conscious elements to ensure equal
participation of DBE groups specified in 49 CFR 26.5. In compliance with 49 CFR 26,
Caltrans set a contract goal for DBEs participating in this solicitation expressed as a
percentage of the total dollar value of the resultant Agreement. The DBE participation
goal for this solicitation is fifteen percent (15%). See section I.H. in this RFQ for
requirements.
I.

GENERAL INFORMATION
A.

Caltrans is soliciting Statements of Qualifications (SOQs) from qualified
firms that may lead to the award of a contract for On-Call Land
Surveying Services. In submitting your Statement of Qualifications
(SOQ), you shall comply with the instructions found herein. In addition
to those programs that are specified in this solicitation, prospective
consultants are encouraged to consider programs that are available, such
as those for the use of small businesses, disadvantaged businesses,
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disabled veteran businesses, new emerging firms, and other businesses
covered by State and Federal programs.
B.

The estimated contract amount is $2,400,000 - $3,499,999.

C.

The estimated contract term is three (3) years.

D.

Interviews will be held in Los Angeles, CA on April 11, 2019.
Confirmation letters will be sent to those firms short-listed.

E.

The most highly qualified consulting firm will be required to submit an
electronic copy of the financial documents listed on the appropriate
Financial Documents Submittal Checklist available at:
http://www.dot.ca.gov/dpac/viewaeinfo.html. The most highly qualified
consulting firm will be notified of their selection and receive instructions
for the electronic submission financial documents.
The most highly qualified consulting firm must submit a complete
financial documents package no later than four (4) days after notification
of selection. The prime consultant must submit the complete financial
documents package in order for Caltrans to have the information
necessary to engage in negotiations. The prime consultant is solely
responsible for timely and complete submission of financial documents
on behalf of the entire proposed team; financial documents will not be
accepted from proposed subconsultant firms. Failure to submit a
complete financial documents package by the specified due date may
result in termination of negotiations with the most highly qualified
consulting firm.

F.

Negotiations will be held with the top-ranked firm in Los Angeles, CA
during the week of April 15, 2019. The fee for profit shall be ten-point
two (10.2%) percent, and the escalation shall be as follows:
Period
02/26/2019 – 02/25/2020
02/26/2020 – 02/25/2021
02/26/2021 – 02/25/2022
02/26/2022 - 04/21/2022

Escalation
0%
1.5%
3.0%
3.0%

Notes:
1. Partial year will only occur on the last year of the contract term. All other
periods are full years.
2. Increases to the loaded billing rates after contract execution is not
authorized for any reason per Article IV, Section 17 and Article XVI,
Section 6 of the California Constitution
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G.

The scheduled date to complete cost negotiations and submit final cost
proposal is April 22, 2019.

H.

Disadvantaged Business Enterprise Program
1. This solicitation and resultant Agreement is financed in whole or in
part with federal funds and therefore subject to Title 49, Code of
Federal Regulations, Part 26 (49 CFR 26) entitled "Participation by
Disadvantaged Business Enterprises in Department of Transportation
Financial Assistance Programs." To ensure equal participation for
Disadvantaged Business Enterprise (DBE) groups specified in 49
CFR 26.5, Caltrans specifies a contract goal for DBE participation.
The required goal for DBE participation in this solicitation is not less
than fifteen percent (15%).
2. Only participation by certified DBEs will count toward the contract
goal for this solicitation. In order to count toward a contract goal, a
firm must be certified as a DBE by the California Unified
Certification Program (CUCP) and possess the work codes applicable
to the type of work the firm will perform on the Agreement by the
SOQ submittal due date. For a list of work codes, go to
http://www.dot.ca.gov/hq/bep/find_certified.htm
3. It is the proposer’s responsibility to verify that the DBE firm is
certified as a DBE by the specified SOQ submittal due date and time.
For a list of DBEs certified by the CUCP, go to:
http://www.dot.ca.gov/hq/bep/find_certified.htm
4. A DBE must perform a commercially useful function (CUF) for the
type of work it will perform on the Agreement as provided in 49 CFR
26.55(c)(1)-(4). A DBE performs a CUF when it is responsible for
the execution of a distinct element of the work of the Agreement and
is carrying out its responsibilities by actually performing, managing,
and supervising the work involved.
5. See “Statement of Qualifications Submittal Instructions and General
Contract Process Information” for detailed information and
references to the required forms. Required forms will be made a part
of the Agreement. Failure to meet the DBE goal or Good Faith Effort
requirements and provide required DBE participation at due date and
time of SOQ submittal may result in the SOQ submittal being
rejected as non-responsive.

I.

Federal and/or State prevailing wage rates may apply. This requirement,
if applicable, will be specified in the draft Agreement. See SOQ
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Submittal Instructions, Section I., H. regarding the California
Department of Industrial Relations (DIR) Consultant/Contractor
Registration Program http://www.dot.ca.gov/dpac/viewaeinfo.html

II.

J.

Caltrans does not guarantee, either expressly or by implication, that any
work or services will be required under any contract issued as a result of
this RFQ.

K.

A Pre-award or Post-award Audit will be performed on any contract
issued as a result of this RFQ.

L.

Contract boilerplate can be obtained at
http://www.dot.ca.gov/dpac/viewaeinfo.html

SCOPE OF WORK/DELIVERABLES
The work to be performed for this RFQ is described in the Scope of
Work/Deliverables and is hereby incorporated as Attachment 1.

III.

CONFLICT OF INTEREST
A.

Conflicts of interest may occur due to direct or indirect financial or
business interests in the work to be performed or in any real property
acquired for such project. Conflicts of interest can include, but are not
limited to, past, existing or planned activities or because of relationships
with other persons or firms. If there is a conflict of interest, the proposed
team, including both the prime consultants and subconsultants, and
individual employees of team members would actually or potentially be
unable to render impartial assistance or advice to Caltrans. The
proposer’s objectivity or availability in performing the contract work
may be impaired due to actual or potential conflicts of interest.

B.

If the proposed team determines that any actual or potential conflicts of
interest exists, it must identify and describe in detail each conflict of
interest to Caltrans, using the Disclosure of Potential Conflict of Interest
Form, which can be found on the Caltrans website at
http://www.dot.ca.gov/dpac/viewaeinfo.html. Along with the
description of the actual or potential conflicts of interest, the proposed
team shall also offer measures to avoid, neutralize, or mitigate all listed
conflicts. The list of conflicts, including conflicts that apply to
individuals as well as firms, and the mitigation measures on the
Disclosure of Potential Conflict of Interest Form must be submitted as a
separate section in the Statement of Qualifications. Disclosure of
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information will not disqualify a proposed team from competing for a
contract. The existence of actual or potential conflicts of interest will be
used as a criterion to evaluate team availability during the evaluation and
selection process. Caltrans reserves the right to terminate negotiations
with the first selected firm and begin negotiations with the next selected
firm or to cancel the procurement prior to execution if Caltrans learns
that the selected team failed to disclose any actual or potential conflicts,
which it knew or should have known about, or if the proposed team
provided or omitted information on the disclosure form that results in the
information being false or misleading.

IV.

C.

After award, conflict of interest guidelines and policies shall continue to
be monitored and enforced by the Caltrans Contract Manager. Additional
information about Conflict of Interest issues can be found in the SOQ
Submittal Instructions and General Contract Process Information
document (Section V. Post Government Employment Restrictions and
Section VI. Conflict of Interest Concerning Consultant(s)) found at
http://www.dot.ca.gov/dpac/viewaeinfo.html. The State and Federal
contract boilerplates on DPAC’s website also contain information on
conflict of interest issues (Exhibit D) and can be found at
http://www.dot.ca.gov/dpac/viewaeinfo.html

D.

The prime consultant and subconsultants may be proposed on SOQs for
other Caltrans A&E on-call contracts; however, the Caltrans Contract
Manager may prohibit work on specific project(s) where Caltrans
determines that a conflict of interest exists.

SUBMISSION OF STATEMENTS OF QUALIFICATIONS (SOQs)
A.

IMPORTANT: Download “Statement of Qualifications Submittal
Instructions and General Contract Process Information” from
http://www.dot.ca.gov/dpac/procuringaecontracts.html (dated Rev. 1019-18). Failure to follow these instructions may result in rejection of
your SOQs.

B.

SOQ Package Submittal Instructions
Read instructions below carefully. You will be required to submit
SOQ packages to Sacramento and District 7 (see items 1 and 3 below
for required number of copies), as well as an electronic file to
Sacramento. See paragraph B.5.
1. One (1) copy of the SOQ containing all the indicated information
shall be submitted. Fax copies will not be allowed. SOQs will be
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accepted until 3:00 p.m. on March 27, 2019, and must be directed
to:
State of California
Department of Transportation
Administration
Division of Procurement and Contracts, MS 65
1727 30th Street
Sacramento, CA 95816-7006
Attention: Jennifer Noakes
Telephone: 916-227-3216
2. If your SOQ package is hand-delivered, you must date and time
stamp it immediately upon arrival. The date/time stamp machine is
located in the lobby of the first floor to the right of the security guard
station at the address noted above. Date/stamp one label for each
SOQ package/box submitted. Ask the security guard to call the
Division of Procurement and Contracts’ reception desk at
(916) 227-6000 to have your SOQ package picked up by Contracts’
staff.
3. In addition, six (6) copies of the SOQ containing all indicated
information shall be submitted to District 7. FAX copies will not be
allowed. SOQs will be accepted until 3:00 p.m. on March 27,
2019, and must be directed to:
State of California
Department of Transportation
D7 Program/Project Management
Attention: Rita Branch
100 South Main Street, MS-2
Los Angeles, CA 90012
Telephone: 213–897-8900
4. The SOQs must be submitted in a sealed package labeled as follows:
• RFQ Number 07A4679
• Submittal deadline: 3:00 p.m. on March 27, 2019
• “DO NOT OPEN”
5. In addition to the seven (7) copies of the SOQ requested in this
section IV “Submission of Statements of Qualifications,” electronic
submission of a single unprotected (i.e. not password protected) PDF
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file of the SOQ is required. The electronic submittal will be
accepted until 3:00 p.m. on March 27, 2019.
You will be required to create a Novell Filr account with Caltrans.
Send an email message to the Contract Analyst, Jennifer Noakes, at
jennifer.noakes@dot.ca.gov containing the information listed below
for a link and instructions to complete the self-registration page and
submit the SOQ electronically.
• Your firm’s name
• Your email address
• The solicitation number for which you would like to submit
an SOQ
The file name shall include the contract number, consultant name
(max. 25 characters) separated by an underscore (_), ending with the
“.pdf” extension.
Example A: 50A0694_JohnDoeConsulting.pdf
Example B: 50A0694_aaa1234engineer.pdf
6. SOQ submittals will be considered non-responsive if all copies,
including electronic submittal, are not received in the specified
locations by the date and time specified in this RFQ.
C.

Request for RFQ Copies
Copies of this RFQ may be obtained at
https://caleprocure.ca.gov/pages/index.aspx
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SCOPE OF WORK/DELIVERABLES
Land Surveying Services
On-Call Contract
for Caltrans, Division of Design, District 07
On-Call Contract
LAND SURVEYING 1 SERVICES
A.

Purpose of Work
The consultant must perform Land Surveying Services, on an “as-needed” basis to support
the development, design, construction, and mapping of State transportation facilities and
Right of Way within District 7, in Northern Los Angeles County and Ventura County.
The Consultant may provide services to Caltrans including, but not limited to, control
surveys, design and topographic surveys, construction staking, cadastral land net surveys,
as-built surveys, utilities surveys, GIS products, monumentation surveys, Record of
Surveys, and the preparation, filing, and recordation of survey documents including, but
not limited to, survey field notes, monumentation and Record of Survey maps, topographic
and design mapping, drawings, and other related survey documents. Other specialty land
surveying services provided shall include, but not be limited to, laser scanning including
Mobile Terrestrial Laser Scanning (MTLS), 3D/4D Modeling, subsurface utility mapping,
surveys utilizing the Global Navigation Satellite System (GNSS), and GIS data collection
for California Department of Transportation (Caltrans), Division of Design, District 07.
The Caltrans contract manager will assign specific work to the consultant to support the
Caltrans work force through issuing task orders describing the services to be performed.
The consultant must only perform work assigned in an authorized task order. This
contract does not guarantee that a task order will be issued.
In addition to this Contract, Caltrans District 7 may solicit multiple non-exclusive
surveying contracts that are related to professional and specialty land surveying services.
The consultant for this contract must perform the services above after the contract
authority for contract 07A4016 is exhausted (expected by 6/30/2019). The consultant
must plan accordingly to meet the timing of and the volume of work load needs.

B.

Location of Work
The work shall be performed on projects to improve the State’s transportation system in
District 7, in North and West region as shown on the map below. The geographical area

1

Defined in section 8726 of the California Business and Professions Code
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covered by this contract includes North and West region, excluding State Route 2 at the
southerly limit of the region. The specific project location of the field surveying work to
be performed will be stated in each Task Order.
The work must be performed on projects to improve the State transportation system
throughout the counties of Los Angeles and Ventura Counties in California. The specific
location within the above-described geographical limits of the work to be performed must
be identified in each task order. It may become necessary for Caltrans, Division of
Design, District 07, projects to extend into another adjoining Division of Design, District
07 /County line. California County projects may also require studies/work that extends
into adjacent counties adjoining Caltrans' District 07 outside of the boundary of Caltrans’
District 07. In such instances, the project work must not extend more than a 30-mile
radius from the District/County, Division of Design, District 07 geographic boundary.

Projects 07-32480, 07-33870, 07-33050, 07-31970, 07-31920, 07-30240, 07-32330, 0732500, 07-33310, 07-32080, 07-33370, 07-32240, 07-32230 and 07-32370 are excluded
from this contract.
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C.

Required Services
1.

Under an authorized task order, the consultant must provide land surveying
services within the geographical jurisdiction of this contract set forth in the
“Location of Work” section, including all necessary personnel, material,
transportation, lodging, instrumentation, and the specialized facilities and
equipment to satisfy all appropriate agencies and required to ensure compliance
with all federal, state, and local statutes, laws, codes, regulations, policies,
procedures, ordinances, standards, specifications, performance standards, and
guidelines, applicable to the consultant's services and work product.

2.

Provided in attachment 1A is a list of proposed Caltrans projects; Division of
Design, District 07, however, this list is not exclusive and it constitutes no
commitment that the projects will be initiated or completed or work assigned to
the consultant. Caltrans reserves the right to add or delete from this list of
projects that are within the geographical jurisdiction of this contract set forth in
“Location of Work” section within the Division of Design, District 07’s
jurisdiction.

3.

Caltrans intends to utilize this contract to complete a specific piece of work if it is
within the geographical jurisdiction of this contract set forth in the “Location of
Work” for each of the projects in this contract utilizing the services described in
this Scope of Work (SOW) and as described in a task order. Caltrans may find it
necessary to create a separate contract (or contracts) that involves a specific
project in this contract and includes part of the work in this contract. Caltrans
reserves the right to procure A&E services involving the listed projects or unlisted
projects (within the geographical jurisdiction of this contract set forth in
“Location of Work” Section) involving in whole or in part the same work using a
project-specific agreement if the schedule to complete performance of the specific
project extends beyond the term of this contract or the cost exceeds the dollar
balance remaining in the contract after accounting for amounts due to the
consultant for work previously performed and for work scheduled to be
performed in executed task orders.
Should a project-specific agreement be procured under these provisions, the
parties mutually agree that, under Exhibit D, Section III, Termination of this
Contract, Caltrans must terminate for convenience the portion of the contract that
includes the common SOW identified in the project specific agreement per
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Exhibit D, Section III, Termination of this Contract. Such partial termination for
convenience must be processed by amendment to this contract. Unless otherwise
required by law, regulation, or Caltrans policy or procedure, the consultant may
compete for these project specific contracts.
4.

In this contract is a list of proposed staff support personnel classifications for
which services are anticipated to be needed by Caltrans during the term of this
contract; however, this list is not exclusive if the classification perform Land
Surveying Services. Caltrans reserves the right to add/or delete personnel
classifications from this list. Consultant personnel will work under the general
direction of a Caltrans supervisor.
i.

Project Surveyor

ii.

Survey Technician

iii.

Survey Assistant

iv.

Instrument Person

v.

Rod Person

vi.

Journeyman Chainman

vii.

Apprentice Chainman
There will be no staff support for office surveying as part of this contract.
There may be other contracts that include staff support for office
surveying, or, for service-based services. These contracts will have
distinct project WBS activities. To avoid an overlap of services, work
performed under this District 7 Contract (as defined by project ID and
WBS codes) cannot be performed under a future District 7 services
contract for office surveying staff support.

5.

When any of these positions are needed, the approximate range for the number of
each position will vary
The numbers shown above are approximate. The exact number and classification
of consultant staff used for support is specified in the task order

6.

At the sole discretion of Caltrans, the consultant may have to provide the required
services on safety projects, emergency projects, emergency storm damage
projects, excess parcel assessments, or other current/future transportation projects,
including minor projects not listed above, except for those specially excluded
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above, within the geographical jurisdiction of this contract set forth in “Location
of Work” Section.
7.

The potential projects may vary in scope and size, and may encompass any
improvement for the State transportation system including, but not limited to,
roadway rehabilitation, widening and/or realignment of existing facilities,
relocation of existing facilities, and construction of new facilities. The project
location, project limits, purpose, expected results, project deliverables, period of
performance, project schedule, and SOW to be performed must be described in
each task order.

8.

Consultant must be available, on two days’ written notice:

9.

a.

To meet with Caltrans; to participate in internal Project Development
Team (PDT) meetings or other Caltrans meetings.

b.

To provide technical expertise on an “as-needed” basis.

Maintaining a stable work force is essential to the successful completion of
Caltrans, Division of Design, District 07, work. The consultant must
implement a personnel retention plan.

The consultant may be expected to spend time for extended assignments to perform support
functions at Caltrans offices. Caltrans may provide the office space at various Caltrans offices
assigned as "home base", when required by a task order including, but not limited to, all utilities,
office equipment, and office supplies typically used by the Caltrans personnel, to the consultant
personnel providing services under this contract. The consultant, including its sub-consultants,
must include the Office Indirect Cost Rate (OICR) in its cost proposals and use the OICR in
billing Caltrans for those personnel utilizing Caltrans’ office facilities. If the consultant,
including its sub-consultants, has no OICR, it will develop and use an OICR to reflect an
equitable distribution of allowable costs to the contract (as specified in 48 CFR 31.203(f)). The
hours a Consultant must work on-site in a Caltrans facility will be defined in any issued contract
task order.
D.

Workplan Standards Guide (WSG) Codes
Task orders are based on the Caltrans WSG. The latest WSG is found in the
Guide to Project Delivery WSG, which is available from the Caltrans’ Publication
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Unit and on the Internet at http://www.dot.ca.gov/hq/projmgmt/guidance.htm.
The WSG references the WBS categories, which are potential and related work
activities applicable to this contract. The WSG references WBS categories which
present the potential and related work activities that the consultant may have to
perform. All revisions to the current version of the WBS must apply during the
life of this contract.
The WBS activities below applicable to this Contract are limited to those set forth below:
100

Perform Project Management (Contract Management)

160.10.45

Utility Locations Determined for Preliminary Engineering

160.20.25

Existing Records

160.20.30

Land Net Surveys

160.20.35

Land Net Map

160.20.50

Control Surveys

160.20.55

Photogrammetric Maps and Products (See Note 1)

160.20.60

Engineering Surveys

160.20.65

As-Built Centerline Surveys

160.20.70

Pavement Surveys

160.30.10

Surveys and Mapping for Environmental Studies

185.10.50

Control Surveys

185.10.55

Photogrammetric Maps and Products (See Note 1)

185.10.60

Engineering Surveys

185.10.65

As-Built Centerline Surveys

185.10.70

Pavement Surveys

185.20.40

Utility Locations Determined for Design

220.05.05

Existing Records

220.05.10

Land Net Survey

220.05.25

Monumentation Perpetuation Record of Survey

220.10

Land Net Map

220.35.05

Flagged Right of Way (Includes Utilities)

220.35.10

Staked Right of Way
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255.35.10

Construction Staking Package

255.35.20

Project Control for Construction

255.70

Right of Way Engineering Products

270.10.10

Construction Staking Package

270.10.20

Project Control for Construction

270.10.30

Existing Monument Perpetuation (See Note 2)

270.15.15

Slope Stakes

270.15.25

Rough Grade Stakes

270.15.30

Final Grade Stakes

270.15.35

Drainage and Minor Structure Stakes

270.15.50

Miscellaneous Stakes (Includes Utilities)

270.15.55

Photogrammetric Product for Construction (See Note 1)

270.15.60

Ground Stakes for Major Structure

270.15.65

Superstructure Stakes for Major Structure

270.22

Contract Administration

270.66

Technical Support

285.10.05

Field Surveys for Change Order

285.10.10

Staking for Change Order

285.10.15

Other Functional Support

300.05.05

Right of Way Monumentation Survey

300.05.10

Filed Monumentation Record of Survey

Note 1: The anticipated work for WBS code 160.20.55, 185.10.55 and 270.15.55 must
be limited to field surveys and related office processing for aerial mapping control
placement and positioning.
Note 2: This WBS code is to be used only for projects with no two (2) phase work.
The consultant must not work on any projects in the planning phase (K-Phase), and the
consultant will not be reimbursed for any work performed during this phase of a project.
E.

General Personnel Requirements
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1.

The consultant’s personnel must be capable, competent, and experienced in
performing the work in this contract with minimal instruction. Personnel skill
level must match the specific job classifications, as set forth or in the consultant’s
cost proposal, attachment 2 and task complexity. The consultant’s personnel must
be knowledgeable about, and comply with, all federal, state, and local laws and
regulations.

2.

The consultant must submit a written request and obtain the Caltrans CM’s prior
written approval for any substitutions, additions, alterations, or modifications to
the consultant’s originally proposed personnel and project organization, as
depicted on the proposed consultant’s organization chart or the consultant’s cost
proposals. The substitute personnel must have the same job classification, as set
forth or in the consultant’s cost proposal, attachment 2, not exceed the billing rate,
and meet or exceed the qualifications and experience level of the previously
assigned personnel, at no additional cost to Caltrans.

3.

In responding to Caltrans’ task order and in consultation with the Caltrans
contract manager and the Caltrans task order manager, the Consultant contract
manager must identify the specific individuals proposed for the task and their job
assignments. The consultant must provide documentation that proposed
personnel meet the minimum qualifications as required by this contract.

4.

The consultant’s personnel must typically be assigned to and remain on specific
Caltrans projects/deliverables until completion and acceptance of the
project/deliverables by Caltrans. Personnel assigned by the consultant must be
available at the start of a task order and after acceptance of the project/deliverable
by Caltrans.

5.

After the Caltrans contract manager’s approval of the consultant’s personnel
proposal and finalization of a task order, the consultant may not add or substitute
personnel without the Caltrans contract manager’s prior written approval.

6.

Resumes containing the qualifications and experience of the consultant’s and subconsultant’s personnel, which include existing, additional, and substitute
personnel, and copies of their minimum required certifications, must be submitted
to the Caltrans contract manager for review before assignment on a project or task
order. The resume and copies of current certification for each candidate must be
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submitted to the Caltrans contract manager within one week of receiving the
request.
7.

The Caltrans contract manager or Caltrans task order manager may interview the
consultant’s personnel for the qualifications and experience. The Caltrans
contract manager’s decision to select the consultant’s personnel will be binding to
the consultant and its sub-consultants. The consultant must provide adequate
qualified personnel to be interviewed by the Caltrans contract manager or
Caltrans task order manager within one week of receiving the request.

8.

The Caltrans task order manager will evaluate the adequacy (quality and quantity)
of the work performed by the consultant’s personnel and determining whether the
deliverables satisfy the acceptance tests and criteria. The Caltrans contract
manager consulting with the Caltrans task order manager may reject any
consultant personnel determined by the Caltrans contract manager to lack the
minimum qualifications. If the level of performance is below expectations, the
Caltrans contract manager may direct the consultant to immediately remove
consultant personnel from the project specified in a task order and request another
qualified person be assigned as needed. The substitute personnel must meet the
qualifications required by this contract for performance of the work as
demonstrated by a resume and copies of current certifications submitted by the
consultant. Substitute personnel must receive prior written approval from the
Caltrans contract manager. Invoices with charges for personnel not pre-approved
by the Caltrans contract manager for work on the contract and for each task order
must not be reimbursed.

9.

The consultant must not remove or replace any existing personnel assigned to task
orders without the prior written consent of the Caltrans contract manager. The
removal or replacement of personnel without the written approval from the
Caltrans contract manager will violate the contract and may cause termination of
the contract per Exhibit D, Section III, Termination of the Contract.

10.

When assigned consultant personnel is on approved leave and required by the
Caltrans contract manager, the consultant contract manager must provide a
substitute employee until the assigned employee returns to work from the
approved leave. The substitute personnel must have the same job classification,
as set forth in the consultant’s cost proposal, attachment 2, not exceed the billing
rate, and meet or exceed the qualifications and experience level of the previously
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assigned personnel, at no additional cost to Caltrans. Substitute personnel must
receive prior written approval from the Caltrans contract manager to work on this
contract.

F.

11.

Other project personnel not identified on the consultant’s cost proposal, must also
satisfy minimum qualifications for assigned task orders. Caltrans’ prior written
approval is required for all personnel not identified on the consultant’s
organization chart or the consultant’s cost proposals before providing services
under this contract.

12.

The consultant is responsible to provide fully trained personnel to efficiently
perform the work. The consultant’s personnel may be asked to attend certain
special training if recommended by the Caltrans contract manager. On such
occasions, with the approval of the Caltrans contract manager, Caltrans will
compensate the consultant for the consultant’s actual cost for time spent in
training only. All other costs, fees, and expenses associated with the training,
including any transportation costs and training fees, must be the consultant’s
responsibility.

13.

In location(s) where the consultant personnel is expected to work for extended
period(s) of time, the consultant must either relocate the personnel or strive to hire
local persons.

Land Surveying Personnel Requirements
1.

2.

The consultant, including the prime consultant and all sub-consultants, must
throughout the life of the contract, retain within its firm, a staff of people properly
licensed and certified under the laws of the State of California and qualified to
perform all aspects of the required work described in this contract and all work
specified in a task order with any emergencies that may arise during the life of
this contract. The consultant must be prepared to provide additional personnel
during the period performance of this contract to accommodate the work.
Consultant Contract Manager
The consultant contract manager must coordinate work-related matters and
consultant’s operations under this contract with the Caltrans contract manager in
coordination with the Caltrans task order manager.
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The consultant contract manager must be a Professional Land Surveyor or preJanuary 1, 1982 Registered Civil Engineer licensed in the State of California and
be in good standing with the California State Board of Professional Engineers,
Land Surveyors, and Geologists (BPELSG) during the contract period.
The consultant contract manager must have a minimum of five years of responsible
experience performing the duties as a contract manager for similar Land Surveying
Services contracts. The consultant contract manager must be knowledgeable about all
Caltrans policies and procedures. The consultant contract manager must be an
employee of the prime consultant.
Besides other specified responsibilities, the consultant contract manager must
handle all matters related to the consultant’s personnel, sub-consultants, land
surveying services work, and consultant’s and sub-consultants’ operations
including, but not limited to:
a.

Ensuring that deliverables are acceptance tested and that criteria are
specific, measurable, attainable, realistic and time-bound; and that the
deliverables satisfy the acceptance tests and criteria.

b.

Supervising, reviewing, monitoring, training, and directing the
consultant’s and sub-consultants’ personnel.

c.

Assigning qualified personnel to complete the required task order work as
specified on an “as-needed” basis in coordination with the Caltrans
contract manger and Caltrans task order manager.

d.

Administering personnel actions for consultant personnel and ensuring
appropriate actions taken for sub-consultant personnel.

e.

Maintaining and submitting organized project files for record tracking and
auditing.

f.

Developing, organizing, facilitating, and attending scheduled coordination
meetings, and preparation and distribution of meeting minutes.
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3.

g.

Implementing and maintaining quality control procedures to manage
conflicts, insure product accuracy, and identify critical reviews and
milestones.

h.

Assuring that all applicable safety measures are in place.

i.

Providing invoices in a timely manner and providing monthly contract
expenditures.

j.

Reviewing invoices for accuracy and completion before billing to
Caltrans.

k.

Managing sub-consultants.

l.

Managing overall budget for the contract and provide report to the
Caltrans contract manager.

m.

Monitoring and maintaining required DBE or DVBE involvement.

n.

Ensuring compliance with the provisions in this contract and all specific
task order requirements.

o.

Knowledge, experience, and familiarity with prevailing wage issues and
requirements in State of California.

Consultant Task Order Manager
For each task order, the consultant must provide a consultant task order manager
to coordinate the consultant task order operations with the Caltrans contract
manager in coordination with the Caltrans task order manager.
The consultant task order manager must be accessible to the Caltrans contract
manager in coordination with the Caltrans task order manager during normal
Caltrans working hours that task order work is underway.
The consultant task order manager (who may not be the consultant contract
manager) must be assigned to conduct, or direct the conduct of, all work assigned
under a single task order. The consultant task order manager must be a
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Professional Land Surveyor or a pre-January 1, 1982 Registered Professional
Civil Engineer licensed in the State of California and be in good standing with the
BPELSG during the Contract period. The consultant task order manager must be
the primary contact for the assigned task order and be available for
communication with Caltrans.
4.

Consultant Task Order Lead person.
The consultant task order lead person (who may not be the consultant CM) must
be assigned to conduct, or direct the conduct of, all work assigned under a single
task order. The consultant task order lead person must be the primary contact for
the assigned task order and be available for communication with Caltrans.

5.

Consultant Personnel and Team Member Qualifications.
The consultant team member must be capable of assisting the consultant contract
manager in all aspects of the required work. The consultant team member’s
required professional qualifications must be identified in each task order.

6.

In this contract, a person authorized to review and approve consultant land
surveying deliverables in place of the consultant task order manager must be
called the consultant land surveying responsible person. The consultant land
surveying responsible person, must be a Professional Land Surveyor or a preJanuary 1, 1982 Registered Professional Civil Engineer licensed in the State of
California and be in good standing with the BPELSG during the contract period.

7.

All deliverables under this contract not fully approved by Caltrans bearing the
signature of the consultant land surveying responsible person who is no longer
employed by the consultant or its sub-consultants, must be replaced with
deliverables under this contract bearing the signature of a qualified replacement
consultant land surveying responsible person currently employed by the
consultant or its sub-consultants. In such an event, no additional time will be
allowed or cost reimbursed to the consultant without the prior written approval of
the Caltrans contract manager.

8.

All of the consultant’s work must be conducted under the direction of the
consultant contract manager who must have the experience as described in this
contract. All deliverables under this contract requiring the consultant land
surveying responsible person’s signature, must be produced by the responsible
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consultant personnel having appropriate experience, and must be signed by a
consultant land surveying responsible person.
9.

Party Chiefs
Party Chiefs must fulfill one of the following requirements:
a.

A Professional Land Surveyor licensed in the State of California and be in
good standing with the BPELSG.

b.

A pre-January 1, 1982, Registered Professional Civil Engineer licensed in
the State of California and be in good standing with the BPELSG.

c.

An experienced surveyor/union-certified party chief/journeyman with a
documented minimum of five years of field surveying experience who
serves as chief under the direction and supervision of a person who is a
Professional Land Surveyor licensed in the State of California or preJanuary 1, 1982, Registered Professional Civil Engineer licensed in the
State of California and be in good standing with the BPELSG. This
direction and supervision must be provided in a manner and with a span of
control and immediacy that enables the supervisor to be in “Responsible
Charge” of the work as defined in the Business and Professions Code,
Division 3, Chapter 15 (The Land Surveyors Act).

Party Chief: The duties of the survey party chief include, but are not limited to:
plan, coordinate and direct the daily operations and/or assignments of a field
survey party, oversees tailgate safety meetings every ten working days or more
often as the work location requires, insures the survey party is working in a secure
and safe manner; direct the survey party in procedures to be used in fieldwork that
conforms with the Caltrans Surveys Manual; verify project datum and project
control; check the accuracy of the survey data collected and construction stakes
set; and produce a daily Field Surveys Party Report, which verifies the survey
party time and project charges.
10.

Project Surveyor
Project Surveyor must fulfill one of these licensing requirements and be in good
standing with the BPELSG during the Contract period.
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a.

A Professional Land Surveyor licensed in the State of California.

b.

A pre-January 1, 1982, Registered Professional Civil Engineer licensed in
the State of California.

Project Surveyor: The duties of the project surveyor in the office include, but are
not limited to: prepare survey requests and supporting information for the field
survey; analyze, reduce and/or adjust field survey data to produce maps, reports,
digital terrain models, project control maps, and related documents to determine
property and right of way boundaries; and, research public records from counties,
cities, utility companies, and other agencies to produce, signs and seals,
documents and maps defining the existing location of, acquisition of, and disposal
of State Right of Way, including but not limited to: legal descriptions, acquisition
deeds, resolutions of necessities (Condemnation), land net maps, appraisal maps,
relinquishment or vacation maps, federal application maps, final record maps and
Record of Survey Maps.
11.

Land Surveying Assistants
The Land Surveying Assistants must fulfill one of the following requirements:
a.

A degree (Associate, Bachelors, Masters, or higher) in land surveying or
surveying engineering from an ABET accredited institution (College or
University) and a minimum of two years of qualifying experience in land
surveying.

b.

Possession of a valid Land Surveyor-in-Training certificate issued or
accepted by the BPELSG, and a minimum of two years of qualifying
experience in land surveying.

c.

An experienced surveyor with a documented minimum of four years of
surveying experience who works under the direction and supervision of a
Professional Land Surveyor licensed in the State of California or preJanuary 1, 1982, Registered Professional Civil Engineer licensed in the
State of California and be in good standing with the BPELSG.

The land surveying assistants to the party chiefs and project surveyor must be
capable of assisting in all required and associated field and office land surveying
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work, able to perform difficult survey and complex professional land surveying
work involving duties in the field or office with little direct supervision. Duties
include, but are not limited to, assist party chief in construction staking, design,
and right of way surveys, assist office chief or project surveyor in preparing right
of way maps using Computer-Aided Design (CAD), maintaining right of way
records and geospatial information systems, research and compile a wide variety
of data from public records, geospatial information systems and other sources
using both manual and computerized processes, and survey support.
12.

Land Surveying Technicians
The land surveying technicians must work under the direction of a Professional
Land Surveyor licensed in the State of California or a pre-January 1, 1982
Registered Professional Civil Engineer licensed in the State of California and be
in good standing with the BPELSG. The land surveying technicians must fulfill
one of these criteria:
a.

The equivalent of a two-year college degree, preferably with an emphasis
in mathematics and engineering and a minimum of one year of qualifying
experience in land surveying.

b.

A documented minimum two years of demonstrated experience acceptable
to Caltrans in a land surveying services related field, under the direction of
a Professional Land Surveyor licensed in the State of California.

The land surveying technicians must be capable of assisting in all required office
and/or field land surveying services work.
13.

Instrument person
The instrument person must be union certified as an instrument person or have a
minimum six years of qualifying experience in land surveying. The instrument
person reports to the party chief and must be capable of assisting the party chief in
all required field and office surveying work.

14.

Rod person
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A rod person must have a minimum two years of qualifying experience in land
surveying and may support a party comprising at a minimum one party chief and
one instrument person as the project task workload dictates, and as preapproved
by the Caltrans contract manager.
15.

Surveying Journeymen Chainman
The surveying journeymen chainman must be union certified as a journeyman or
have a minimum four years of qualifying experience in land surveying. The
surveying journeyman chainman to the party chief must be capable of assisting
the party chief in all required field and office surveying work.

16.

Apprentice Chainman
A surveying apprentice must have a minimum one year of qualifying experience
in land surveying. The surveying apprentice may support a party comprising at a
minimum one party chief and one instrument person as the project task workload
dictates, and as pre-approved by the Caltrans contract manager.
Compensation for the journeyman/apprentice chainman must be under the
contract and supported by documentation from the Northern or Southern
California Surveyors Joint Apprenticeship Committee and in compliance with the
Division of Apprenticeship Standards (DAS). The apprentice chainman must be
enrolled in the Northern or Southern California Surveyors Joint Apprenticeship
Program and have union level certification for the level achieved.

17.

The consultant must have personnel with documented and demonstrated expertise
and experience in the fields of Geographic Information Systems (GIS) and
geodetic survey control.

18.

Minimum Requirements for Survey Party Membership:
Unless otherwise specified in the task order, each survey party must comprise a
party chief and up to three assistants, unless additional survey party members are
required for safety. At a minimum, one assistant to the party chief must be
capable of assuming temporary leadership of the survey party, absent a party
chief, or in emergencies.
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G.

19.

Consultant will provide consultant surveyors of classification and numbers as
specified in the task order. Consultant surveyors will report directly to a Caltrans
supervisor and work alongside or directly with Caltrans surveyors. Consultant
surveyors assigned to an office will be provided with necessary equipment
(computers, monitors, printers etc) by Caltrans. Consultant surveyors assigned to
a field crew will be provided the following by the consultant:
• Vehicle as specified in I.2.a of this contract.
• Hand tools including but not limited to hammers, shovels, digging bar,
measure tape, and calculator.
• Safety equipment including by not limited to hard hat, ANSI 107-2004 or
higher class II garment, safety glasses, hearing protection and hard soled
work boots.

20.

It is expected that most the work (> 30%) must be completed as staff support
working alongside Caltrans staff on a survey party or in an office, in which the
consultant provides staff to support the district’s survey personnel.

21.

All staff support consultant personnel working in a Caltrans office or on a survey
party must complete security and privacy awareness training each year (see
http://itsecurity.dot.ca.gov/training).

22.

All staff support consultant personnel working in a Caltrans office or on a survey
party must have a current certification of Defensive Driving Training and a
current California Driver’s License.

Consultant Availability and Work Hours
1.

The typical workday includes all hours worked as identified in the task order or as
directed by the Caltrans contract manager. Unless otherwise specified in a task
order or directed by the Caltrans contract manager, the normal work week must
comprise forty (40) hours.

2.

If Caltrans determines that the work cannot be performed during normal business
hours or the work is necessary at off hours to avoid danger to life or property, the
consultant's operations may be restricted to specific hours during the week. Night
work may be required on projects involving high traffic areas. Changes in hours
or schedules must be documented by amendment of task orders. Any shift
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differential rate pay must be reimbursed under the Department of Industrial
Relations (DIR) determination.

H.

3.

The Caltrans contract manager in coordination with the Caltrans task order
manager, must provide advance notice of one working day(s)/24 hours if the
consultant’s services are not required, or if reassignment of personnel is required.
If Caltrans fails to provide the required advance notice and the consultant
personnel are not required, Caltrans must provide a maximum of four hours
compensation.

4.

During the contract period, the Caltrans task order manager and/or contract
manager may reassign a consultant's employee from a project or an office with
low activity to assist on another project or office with high activity. The
consultant contract manager will be notified at least two working days prior to
this reassignment.

General Requirements
1.

The consultant must prepare the required deliverables, backup documents, and
other items required by this contract according to requirements of this contract
and applicable Caltrans Manuals for the work.

2.

The consultant’s timesheet/invoices/expenses must be subject to the consultant
contract manager’s review and the approval of the Caltrans contract manager
before submitting timesheets, invoices, or expense reimbursement requests for
payment.

3.

The consultant must begin the required work within two working days after
receiving a fully executed task order and issuing the Notice to Proceed from the
Caltrans contract manager to the consultant contract manager or on the date
specified in the task order. Some work, however, may require consultant
personnel to mobilize within 24-hours of notifications. Once the work begins, the
work must be prosecuted/performed diligently until all required work has been
completed to the satisfaction of the Caltrans contract manager or Caltrans
designee task order manager.

4.

The work must not be performed when conditions prevent a safe and efficient
operation and must only be performed with written authorization by Caltrans.
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5.

The consultant contract manager, consultant task order manager, and key
personnel must be accessible to the Caltrans contract manager and the Caltrans
task order manager during normal Caltrans working hours or after hours as
required by the Caltrans contract manager.

6.

The consultant contract manager may direct the consultant’s employees to work
overtime to meet task order schedules at the request of the Caltrans contract
manager or task order manager. All overtime must be pre-approved by the
Caltrans contract manager. Overtime must be worked only when directed in
writing by the Caltrans contract manager and specifically required by the task
order and must only be paid to persons covered by the Fair Labor Standards Act.

7.

All consultant personnel must sign a confidentiality and nondisclosure agreement.

8.

The consultant may disclose no information to third parties without prior written
approval of the Caltrans contract manager.

9.

The consultant must only provide incidental non-A&E services, such as Computer
Aided Drafting & Design (CADD) support, GIS support, utilities location
support, traffic control, office support, field office support, and meeting support,
provided (a) such services are necessary for completing the A&E tasks and/or
deliverables performed by the consultant described in executed task orders and
covered by the work in this contract and (b) the rendering of the services is
approved in advance by the Caltrans contract manager. These incidental services
must only be provided to support the consultant’s personnel performing A&E
services, tasks, and deliverables on this contract. The contract amount spent on
such incidental services must be relatively minor when compared to the
professional A&E services performed. The consultant must not be paid or
reimbursed for any incidental non-A&E services provided to Caltrans unless
provided in the fashion described in this contract and included in the executed
task order. The consultant ensures that task orders only include any incidental
non-A&E services.
10. Incidental training services may be provided only if the training involves the
specific work product of this agreement. Such incidental training services are
permitted, but only if:
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11.

I.

a.

The training involves the specific work product created under this
agreement (and does not involve general A&E training and is not the work
product of a previous agreement); and

b.

The total aggregate cost of all training under this agreement does not
exceed 10% of the total authority of the agreement; and

c.

The training is an incidental task within the agreement and not the purpose
for entering this agreement.

The consultant must include the Caltrans contract manager or task order manager
in written communications to other Caltrans personnel for any clarification on
work.

Coordination
1.

For each task order, the consultant must carry out instructions received from the
Caltrans task order manager. If an instruction or direction is unclear to the
consultant, the consultant must ask the Caltrans task order manager to clarify the
instruction or direction.

2.

The foregoing paragraph does not relieve the consultant of professional
responsibility during the performance of this contract. Where the consultant
believes a better standard solution to a task being performed or an issue being
addressed is possible, the consultant must promptly notify the Caltrans contract
manager and task order manager of these concerns, with the reasons therefore.
However, Caltrans must make all final decisions on the consultant’s activities and
investigations.

3.

The consultant must work closely with the Caltrans contract manager and the
Caltrans task order manager identified in the task order.

4.

The consultant must have the capability to send to and receive from Caltrans’
digital electronic mail system and file transfer protocol system including, but not
limited to, attachments for word processing, photographs, spreadsheets, and
databases.

5.

Caltrans must not reimburse the consultant for costs to relocate its personnel to
the service area of this contract. Caltrans must not reimburse the consultant for
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per diem costs, unless preapproved by the Caltrans contract manager. Caltrans
must not reimburse the consultant for out-of-state travel without prior written
approval from the Caltrans contract manager.

J.

K.

6.

The consultant must obtain the Caltrans contract manager’s approval prior to
making presentations at non-Caltrans sponsored conferences or workshops for
any services provided under this contract.

7.

The consultant must notify the Caltrans contract manager or Caltrans task order
manager in writing a minimum one week before it begins any field work, unless
the task order specifies some other notification date.

8.

Caltrans must not incur costs beyond the funding commitments in the contract and
each task order. If the consultant anticipates that funding for work will be
insufficient to complete work, the consultant must promptly notify the Caltrans
contract manager.

General Equipment Requirements
1.

The consultant or its sub-consultants must incorporate no materials or equipment
of a single or sole source origin without the advance written approval of Caltrans.

2.

The consultant may claim reimbursement for providing equipment or supplies.
However, such claimed costs must comply with 48 Code of Federal Regulation
(CFR), Chapter 1, Part 31 (Federal Acquisition Regulation - FAR cost principles)
and 2 CFR, Part 200, and follow the consultant's company-wide allocation
policies and charging practices with all clients including federal government, state
governments, local agencies, and private clients.

Land Surveying Equipment Requirements
1.

Office Equipment and Supplies (Consultant’s Office):
The consultant must have and provide adequate office equipment and supplies to
complete the work required by this contract. Such equipment and supplies must
include, but not be limited to:
a.

Office supplies.
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2.

b.

Computers with software, printers, plotters, fax machines, calculators, data
collectors and their necessary attachments and accessories.

c.

Data processing systems, software packages, reference materials, or other
tools, including hardware and software, used in providing transportation
land surveying deliverables.

d.

The consultant must provide a computer system for each person working
under a task order that meets the Caltrans current specifications. Qualified
Caltrans information technology personnel must install required software.
Caltrans reserves the right to provide the computer system if beneficial to
Caltrans’ interest.

e.

Reference material, or other tools, used in providing deliverables.

f.

Caltrans must purchase no hardware, software, or other equipment
(including, but not limited to, batteries, paper, and office supplies) that
may be required for the consultant to perform work required in this
contract. The Caltrans contract manager must approve any consultant’s
request for digital electronic connections and compatibility with current
Caltrans Windows-based networks and programs in writing prior to the
use and/or installation of any electronic hardware and/or software.

g.

In-house printing, reproduction, and delivery services.

h.

Computer Aided Drafting equipment and software capable of producing
land surveying maps, drawings, and documents in the Caltrans approved
format (Microstation, CaiCE, AutoCAD Civil 3D ArcGIS).

Field Equipment and Supplies:
Consultant must have and provide adequate field tools, instruments, equipment,
materials, supplies, and safety equipment to complete the required field work and
that meet or exceed Caltrans specifications per the Caltrans Manuals. The tools,
instruments, equipment, materials, supplies, and safety equipment required for
each consultant field personnel must include, but not be limited to, the following,
if required by the task order:
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a.

Sufficient vehicles suitable for the work to be performed and terrain
conditions of the project sites. Vehicles must be fully equipped with all
necessary tools, instruments, equipment, materials, supplies, and safety
equipment required for the efficient operation of the consultants’ field
personnel. Each vehicle must have a load carrying capacity of 1500
pounds of materials and equipment. Each vehicle must have sufficient
ground clearance to safely maneuver through highway construction sites
while fully loaded with equipment and materials. Each vehicle must have
overhead flashing amber light(s), visible from all sides (360 degrees), with
a driver control switch; fire extinguisher; and first aid kit. Vehicles
without side windows must not be used. Each vehicle must be equipped to
meet Caltrans safety requirements.

b.

A laptop computer or tablet with software.

c.

Cell phone with “Hot Spot” capabilities

d.

Hand tools including but not limited to; shovels, gloves, measuring tape,
sledge hammer, clip board, calculator, peg book for the requested field
personnel work.

e.

All necessary safety equipment including fire extinguisher, hard-soled
safety footwear, white hard hats, eye protection, hearing protection, and
American National Standards Institute (ANSI) 107-2004 or higher Class II
garment for the requested field work to be performed safely and efficiently
within operating highway and construction zone environments.

f.

Necessary miscellaneous tools, non-consumables, and supplies including,
but not limited to, hammers, and shovels.

g.

Traffic cones, at a minimum 25, for traffic control as necessary. Such
cones must be 28 inches, minimum, in height.

h.

Traffic control devices (including signs, sign bases, flags, and hand held
signs) as required to perform the requested field personnel work.

i.

Photo target templates.
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j.

k.

l.

Leveling instruments and equipment:
i.

Self-leveling/Digital level or electronic bar code level rod capable
of achieving the precisions stated in the Caltrans Surveys Manual.

ii.

Suitable leveling rods for the work to be performed.

A Total Station Survey System comprising:
i.

A digital electronic angle measuring instrument with a
manufacturer’s listed accuracy for the direct circle reading of the
horizontal and vertical angles of three seconds or better.

ii.

A digital electronic distance measurer with a manufacturer’s listed
accuracy of five-millimeters plus/minus three ppm or better.

iii.

A digital electronic data collector capable of running Caltrans’
surveys data collection and stakeout software.

iv.

Prior to the commencement of the first Task Order for construction
staking or topographic surveys, Consultant must have a data
collector compatible and interchangeable with Caltrans’ standard
Trimble Data collector.

v.

Total station survey system must be capable of producing reports
sufficient for Quality Assurance.

Dual frequency Global Positioning System (GPS)/Global Navigation
Satellite System (GNSS) Equipment: GPS/GNSS equipment must be used
when required by the Task Order or the CCM.
i.

GPS/GNSS receivers and antennas suitable for the specific survey.

ii.

GPS/GNSS antennas with ground planes as specified in the
Caltrans Surveys Manual.

iii.

Fixed-height tripods as specified in the Caltrans Surveys Manual.

RFQ Number 07A4679
Attachment 1
Page 26 of 41
iv.

m.

3.

L.

Real Time Kinematic (RTK) or Real Time Network (RTN) GNSS
system equipment comprising a base station, base radio, and a
rover unit.

Survey-grade terrestrial stationary laser scanning, and mobile terrestrial
laser scanning equipment as specified in the Caltrans Surveys Manual.

The consultant must provide all necessary tools, instruments, equipment,
materials, supplies, and safety equipment required to perform the work identified
in each task order and this contract accurately, efficiently, and safely. The
consultant’s personnel must be fully trained in using such necessary tools,
instruments, equipment, materials, supplies, and safety equipment. The
consultant must not be reimbursed separately for tools of the trade, which may
include, but not be limited to, the above-mentioned equipment.

Standards
1.

All work/services under this contract must be performed under all federal, state,
and local statutes, laws, codes, regulations, policies, procedures, ordinances,
standards, specifications, performance standards, and guidelines, including the
latest Caltrans regulations, policies, procedures, manuals, standards,
specifications, performance standards, directives, guidelines, handbooks,
guidance documents, forms, templates, policy memo, methodologies, and other
informational or directive publications, including compliance with FHWA and
State guidelines for implementing those requirements; and any permits, licenses,
agreements or certifications that apply to specific task orders; the terms and
conditions of this contract; and current Caltrans Manuals and any future revisions.
Work not covered by the “Manuals” must be performed as specified in the task
order. If no standards exist, task orders may call for developing new standards, so
long as these standards do not conflict with the requirements, or amend the Scope
Of Work under of this contract.
a.
b.

The consultant obtains, at its expense, all necessary manuals, reference
documents, and other materials.
Caltrans Manuals may be purchased from the Publication Distribution
Unit. The publications staff may be reached at (916) 263-0822, and the
center is at these address:
State of California
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California Department of Transportation
Publication Distribution Unit
1900 Royal Oaks Drive
Sacramento, CA 95815-3800

2.

c.

Manuals and documents that are not available from the Caltrans
Publication Distribution Center or are not available from Caltrans’ internet
web site may be requested from the Caltrans contract manager. Caltrans
does not guarantee the availability of publications nor its internet web
pages.

d.

Caltrans’ regulations, policies, procedures, manuals, standards,
specifications, performance standards, directives, guidelines, handbooks,
guidance documents, forms, templates, policy memo, methodologies, and
other informational or directive publications, are dynamic documents and
subject to change. The consultant is responsible to verify that the latest
version or update is used.

Manuals, Documents, and Websites
These manuals, documents and links to internet sites are referenced in association
with the work in this contract. The list is not all-inclusive, but should illustrate
the reference material and sources of information.
a.

Caltrans’ Internet Home Webpage:
http://www.dot.ca.gov/

b.

Manual of Uniform Traffic Control Devices (MUTCD):
California Manual on Uniform Traffic Control Devices:
http://mutcd.fhwa.dot.gov/
http://www.dot.ca.gov/trafficops/engineering/

c.

Caltrans Surveys Manual:
http://www.dot.ca.gov/hq/row/landsurveys/SurveysManual/Manual_TOC.html

d.

Caltrans CADD User’s Manual:
http://www.dot.ca.gov/hq/oppd/cadd/usta/ppman/toc.htm
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3.

M.

e.

Caltrans Standard Plans and Standard Specifications:
http://www.dot.ca.gov/des/oe/construction-contract-standards.html

f.

Caltrans Right of Way Manual:
http://www.dot.ca.gov/hq/row/rowman/manual/index.htm
http://www.dot.ca.gov/hq/row

Land surveying services and associated work performed by the consultant must
conform to the California Land Surveyors Act. Business & Professions Code §§
8700 et. seq. The consultant personnel in “Responsible Charge”, as defined in the
California Land Surveyors Act, must be a PLS licensed in the State of California
or a pre-January 1, 1982, Registered Professional Civil Engineer licensed in the
State of California and be in good standing with the BPELSG during the Contract
period

Field Safety
Besides the requirements specified elsewhere in this contract, the following also must
apply:
1. The consultant must maintain a working environment safe for project personnel and
the public. The consultant’s personnel must comply with all safety provisions of the
Caltrans Safety Manual, Caltrans Surveys Manual, Caltrans Traffic Manual, and
Caltrans Code of Safe Practices. The consultant must comply with all federal, state,
and local Occupational Safety and Health Administration (OSHA) statutes, laws,
codes, regulations, policies, procedures, ordinances, standards, rules, specifications,
performance standards, and guidelines, and the safety instructions that Caltrans
issues for performance of task order work, applicable to the work under this contract,
regarding safety equipment and procedures (including, but not limited to, use and
operation). Under no circumstance must the consultant’s safety policies be less
stringent than Caltrans.
2. The field work must not be performed when conditions prevent a safe and efficient
operation, and must only be performed with written authorization by Caltrans.
3. The consultant must provide, at no cost to Caltrans, all safety equipment to perform
the required services safely including, but not limited to: gloves, coveralls,
sunscreen, insect repellents, fire extinguisher, hard-soled safety footwear, white hard
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hats, eye protection, hearing protection, and ANSI 107-2004 or higher Class II
garment. The consultant’s personnel must wear hard-soled safety footwear, white
hard hats, eye protection, hearing protection (when applicable), and ANSI 107-2004
or higher Class II garment.
4. The consultant must provide, at no cost to Caltrans, appropriate safety training for all
the consultant’s and the sub-consultant’s office, and field personnel, including
training required for performing the work in an office setting or in the field to work
on and near highways safely.
5. The consultant must be solely responsible for protecting health and safety of its
personnel, sub-consultants, and Sub-consultant’s personnel in performance of this
contract.
6. Traffic Control
a. If specified in the task order, Caltrans must provide traffic control to
accomplish the work within Caltrans’ right-of-way. When Caltrans is to
provide traffic control, the consultant must request the traffic control
before the work to obtain proper clearance. Limited work hours, night
work or weekend work may be necessitated by the closure schedule
approved by Caltrans for work on State freeways or highways. For work
outside of Caltrans’ right-of-way, the consultant must provide traffic
control in coordination with the local jurisdiction and/or private owners.
b. If the task order requires the consultant to provide traffic control or traffic
control devices, the consultant must follow policy and procedures per the
FHWA Manual on Uniform Traffic Control Devices (MUTCD) and the
California Manual of Traffic Control Devices.
N.

Orientation Provided by Caltrans
Caltrans may provide orientation regarding the requirements for this contract and each
task order as deemed necessary by Caltrans. The orientation may comprise instructions
on Caltrans procedures, practices, and requirements for the specific work to be performed
and sharing of project related files and notes. However, if the orientation instructions
conflict with the contract or task order requirements, the contract and the executed task
order must prevail over any instructions provided.
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O.

Monitoring and Review Procedure
1.

The Caltrans contract manager and task order manager will have the unilateral
right, occasionally, or as requested by the consultant, to monitor and review the
progress and processes of the consultant related to work performed under this
contract.

2.

The performance of the consultant contract manager, key personnel, and team
must be evaluated by the Caltrans contract manager but no less frequently than
annually, and at the expiration of the contract. Unsatisfactory reviews of specific
consultant personnel may cause Caltrans requesting that they be replaced with
new personnel. The consultant must immediately replace personnel with
individuals whose qualifications at a minimum equal those of the personnel
replaced at no additional cost to Caltrans. Evaluation includes, but not be limited
to:
a.

Job performance.

b.

Quality of Work.

c.

Timely submittal of reports, invoices, daily diaries, and other required
documents.

d.

Early detection of problems and timely resolutions.

e.

Requesting timely approval for personnel changes and travel expenditure.

f.

Responsiveness and ability to control costs.

g.

DBE or DVBE Participation.

h.

Conflicts of interest.

Poor performance and any negative evaluations may cause replacement of the
consultant contract manager, key personnel, or any personnel; the need to replace
key personnel must reflect adversely on the consultant’s performance evaluation,
and if warranted, may cause the termination of the contract per Exhibit D, Section
III, Termination of the Contract.
3.

The survey party chief for each consultant’s survey party must prepare a daily
“Survey Party Report.” The reports must be prepared on Caltrans-provided forms
and must be prepared daily.

RFQ Number 07A4679
Attachment 1
Page 31 of 41

P.

4.

The office survey team leader for each consultant's office survey team must
prepare a weekly "Office Survey Report." The report must be prepared weekly at
the end of the week's work.

5.

The consultant must provide a monthly Task Order Summary Report detailing all
work performed under each task order. This report should coincide with the dates
covered by the monthly invoice period of performance. The report should be
included with the invoice submittal.

General Materials to be provided by Caltrans
Materials (if deemed applicable, necessary, and when available from Caltrans) that may
be furnished or provided by Caltrans and where listed in the individual task orders and
this contract, are for the consultant’s use only, must be returned at the end of the contract.
The consultant must use the materials in the execution of the specific work described in
the task order. These materials may include, but not be limited to:

Q.

1.

Background or reference information for each task order.

2.

Project special provisions, full-size and reduced-size sets of project plans,
materials information handout, and construction contract and proposal, as
necessary.

3.

Caltrans standardized forms.

4.

If Permits to Enter onto private property are required to complete work identified
in a task order, Caltrans will issue letters of the Intent to Survey for the identified
properties. Caltrans will provide the consultant with Caltrans approved “Notice to
Property Owners” door hangers.

5.

Background information, site topographic maps, as-built drawings, blank Caltrans
plan sheet overlays, digital electronic seed files, cell libraries, lane closure request
forms, right-of-way alignments and survey limits, preliminary utility location
maps, areas where focused studies are needed, and Construction Contract
Documents, as available, for each task order.

6.

Digital Electronic templates of task order formats.

Land Surveying Materials to be provided by Caltrans
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1.

Relevant and existing documents, right-of-way record data, survey maps, control,
data, topographic maps, and planimetric maps, if any are available, that apply to
the current project within the project limits.

2.

Monument disks, plugs, tags, and marker posts.

3.

“Daily Survey Party Report” forms.

Note: The consultant handles the return to Caltrans, in original condition, of all items
provided for use under this contract. The consultant must replace, at the consultant’s sole
expense, all lost or damaged Caltrans data or materials.
R.

Materials to be provided by the Consultant
Unless otherwise specified in this contract, the consultant must provide all materials to
complete the required work under the delivery schedule and cost estimate outlined in
each task order.
1.

2.

The consultant must provide to its land surveying services personnel sets of the
following that apply to the current project:
a.

Standard Specifications.

b.

Standard Plans.

c.

Materials under section “Equipment Requirements”.

When performing work within railroad company property, the consultant must
obtain sufficient and/or adequate insurance coverage that must comply with the
railroad company’s requirements when performing work within their jurisdiction.
The insurance and types of coverage required by the railroad company may be
above and beyond that required by Caltrans. The consultant may have to provide
additional railroad liability insurance including, but not limited to:
a.

Commercial General Liability Insurance.

b.

Business Automobile Coverage Insurance.

c.

Worker Compensation and Employers Liability Insurance.
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S.

d.

Railroad Protective Liability Insurance.

e.

Umbrella or Excess Insurance.

f.

Pollution Liability Insurance.

Product Approval and Payment
1.

Deliverables, backup documents, and other items produced by the consultant in
the performance of this contract, must be subject to the approval and acceptance
by the Caltrans contract manager or task order manager prior to invoicing and
payment for these items.

2.

All deliverables and tasks provided for acceptance under each task order must
comply with the terms, covenants and conditions of this contract.

3.

Upon completion of each deliverable or task, the Caltrans contract manager or
task order manager must either accept or reject the completed work. In the event
of non-acceptance due to errors, omissions, or non-compliance with the Caltrans
Manuals, as revised by the time of the task order, or this contract, the consultant
must remedy the errors, omissions, or non-compliance to the satisfaction of the
Caltrans contract manager or task order manager at no cost to Caltrans prior to
payment. Caltrans must withhold payment until the work is satisfactorily
completed and approved by the Caltrans contract manager. Additional cost
incurred to correct errors will not be compensated.

4.

Caltrans must not pay the consultant for the consultant’s work under this contract
and the charges incurred by the consultant that ignores the requirements specified
in this contract and to the task order, and such work must be corrected at the
consultant’s sole expense at no additional cost to Caltrans.

5.

All reviews, inspections and approvals made prior to the final acceptance of
deliverables or task orders are intended only to provide interim authorizations to
proceed and do not constitute final approval of the deliverable or task order.

6.

Notwithstanding any other provision, until final acceptance of a task order under
the agreement, any acceptance or approval means approval to proceed, but it does
not mean acceptance or approval of a deliverable or task, and, it does not reduce
or eliminate any of contractor’s duties or responsibilities under this agreement.
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T.

General Deliverables
All deliverables, developed under this contract, and subject to Exhibit D, sections XIX
and XX, must be sent to Caltrans upon completion of each task order deliverable and
with the acceptance/approval of the work by the Caltrans contract manager or task order
manager. The consultant must retain a copy of all documents furnished to Caltrans until
expiration of the contract.
Unless otherwise specified in the task order, the deliverables must conform to Caltrans
current hardware and software platforms
1.

The consultant must work in close liaison with the Caltrans contract manager and
task order manager. Time is of the essence. Caltrans must exercise review and
approval functions through the Caltrans contract manager or task order manager
at key points, as specified in each task order. Milestone reviews must be
performed with the Caltrans contract manager and task order manager for the
specific performance, products, and deliverables in each task order.

2.

The consultant must prepare a cost estimate showing task, subtask, personnel,
personnel hours estimated for each task or subtask, and a schedule of deliverables.

3.

All deliverables, backup documents, and other items required by this contract
must be prepared on Caltrans standardized forms. Necessary forms will be
provided by Caltrans for the consultant’s use.

4.

All deliverables, backup documents, and other items required by this contract
must be submitted in both hardcopy and unprotected and modifiable digital
electronic files in the Caltrans-approved forms and in the Caltrans-approved and
designated digital electronic formats under the guidelines in this contract and each
task order. The unprotected and modifiable digital electronic files must include
the responsible person’s digital electronic signature and seal. The consultant must
verify the latest version of software used prior to submittal.

5.

At the end of each task order or when requested by the Caltrans task order
manager, the consultant must also submit one unprotected and modifiable digital
electronic copy of all deliverables, backup documents, and other items required
by this contract in a specified digital device format. The file formats must be
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specified in each task order. Documentation must accompany each digital device
indicating the contents of each file.
6.

The Consultant personnel involved in preparation or review of deliverables,
backup documents, and other items must be identified in the prepared or review
report.

7.

If the consultant fails to submit the required deliverables, backup documents, and
other items required by this contract and any approved task order, Caltrans may
withhold payment and/or terminate this Contract under the termination provisions
of this contract per Exhibit D, Section III, Termination. If the contract is
terminated, the consultant must, at Caltrans’ request, return all materials
recovered or developed by the consultant under the contract.

8.

The consultant must prepare and update the Caltrans WBS in this contract for
each task order issued by the Caltrans task order manager showing a deliverables
schedule. The consultant must complete and meet the agreed upon schedule for
each task order. Failure to complete the work based on the agreed upon schedule
in the task order may cause termination of the task order or this contract. Caltrans
may have work completed allowed by law, for which the consultant must be liable
for any additional costs incurred by Caltrans to complete the work. Such costs
may be deducted from amounts due to the consultant in pending or future
invoices, or if the contract is terminated, may be recouped by any means allowed
by law.

9.

Deliverables specified in each task order must be delivered to the attention and
address stated in each task order.

10.

The Consultant must be capable of working in either English or Metric units.

11.

All deliverables must be prepared in U.S. Customary English Units unless an
exception is approved. The units to be used for deliverables must be addressed
within individual task orders.

12.

A task order may require the consultant to use software and digital electronic
formats other than those stated in this contract as needed to accomplish the
objectives of the task order.
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13.

Quality Control Plan:
Prior to the work, the consultant must prepare the quality control plan and the
minimum standard of work quality and obtain approval from the Caltrans task
order manager, in effect for every task order during the entire time the work is
being performed under the contract. The consultant must complete the quality
control plan and certify at completing work that all measures contained were
satisfied. Caltrans must perform quality assurance on the quality control plan to
assure that quality control was satisfied.
The Consultant’s quality control plan must establish a process whereby:
a.

All deliverables are reviewed for accuracy, completeness, and readability
before submittal to Caltrans.

b.

Calculations and plans are independently checked, corrected and rechecked.

c.

All job-related correspondence and memoranda are routed and received by
affected persons and then filed in the task order file.

d.

Field activities are routinely verified for accuracy and completeness, such
that any discovered deficiencies do not become systemic or affect the
result of a task order deliverable.

The consultant must provide an outline of the quality control program before a
specific task begins and must identify critical quality control reviews within each
task order. The Caltrans task order manager must periodically request evidence
that the quality control/quality assurance plan is functioning. All deliverables,
backup documents, and other items required by this contract must be submitted to
the Caltrans task order manager for review. The deliverables must be marked
clearly as being fully checked or unchecked, and that preparing the material
followed the quality control plan established for the work. The Quality
Control/Quality Assurance (QC/QA) plan must contain provisions for developing
appropriate “checklists” to maintain product quality and control. These
“checklists” must be delivered to the Caltrans task order manager with the
QC/QA plan. The consultant must update these documents when directed by the
Caltrans task order manager. Within 30 calendar days of the Notice to Proceed,
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the consultant must submit to the Caltrans task order manager or Caltrans
designee a job specific QC/QA plan and staffing plan.
14.

Subject to Caltrans review, approval, and acceptance, the consultant has total
responsibility for and must verify the accuracy and completeness of the
deliverables, backup documents, and other items required by this contract
prepared by the consultant or its sub-consultants for the projects as specified in
this contract and in each task order. All deliverables, backup documents, and
other items required by this contract must be reviewed by Caltrans for conformity
with project standards and the requirements in the task order and this contract.
The deliverables, backup documents, and other items required by this contract are
subject to Caltrans’ review, approval, and acceptance. Reviews by Caltrans do
NOT include detailed review or checking of major components, quantitative
calculations, related details or accuracy of information. The responsibility for
accuracy and completeness of such items remains solely that of the consultant.

15.

The Caltrans contract manager or task order manager must address all questions
which may arise on the quality or acceptability of deliverables furnished and work
performed for this Contract.

16.

Prepare the deliverables, backup documents, and other items required by this
contract under prevailing industry standards and in a form acceptable to the
Caltrans contract manager or the Caltrans task order manager. These items must
identify the preparer, the designated reviewers, and the criteria for acceptance.
The deliverables must satisfy the Caltrans acceptance criteria and tests. The work
product must be complete, of neat appearance, well-organized, technically and
grammatically correct, independently checked for error, checked by designated
reviewers (Caltrans and Consultant Personnel), dated, and must conform to
industry standards and all Caltrans, State, and Federal Standards, Requirements,
and Procedures. All deliverables must be approved by the Caltrans Contract
Manager or Caltrans designee.

17.

The minimum standard of appearance, organization, and content of deliverables,
backup documents, and other items required by this contract, must be that of
similar types produced by Caltrans and set forth in related Caltrans manuals.

18.

Caltrans and the consultant must develop and agree to a schedule for the services
and deliverables to be completed and delivered, and where appropriate, for
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acceptance criteria and acceptance tests that the services and deliverables must
satisfy as a prerequisite for approval by Caltrans. All deliverables must satisfy the
standards set forth in “Standards” section to be accepted for payment.
U.

Land Surveying Deliverables
1.

The consultant must obtain written approval from Caltrans for all deliverables,
backup documents, and other items required by this contract. If there are no
Caltrans standardized forms, the format and content requirements for all
deliverables, backup documents, and other items required by this contract must be
specified in each task order.

2.

All land surveying services deliverables, backup documents, and other items
required by this contract performed on computer must be delivered in Caltrans
approved hardware and software formats. Specific deliverable file formats must
be identified in the individual contract task orders.

3.

All maps must be submitted in unprotected and modifiable digital electronic files
in the Caltrans-approved and designated formats and must conform to Caltrans
standards.

4.

Survey points, lines, and monuments must be established, marked, identified and
referenced, as required by Standards and Symbols for Photogrammetric Mapping,
CADD Standards, task order, and the requirements in this contract.

5.

Survey notes, drawings, calculations and other survey documents and information
must be completed as required by the task order and the requirements in this
contract.

6.

All original survey documents resulting from this contract (including original
field notes, data collector raw files, edits to field data, adjustment calculations,
final results, and intermediate documents) must be delivered to Caltrans and must
become the property of Caltrans. The consultant must retain a copy of all survey
documents furnished to Caltrans. When the survey is performed with a Total
Station Survey System, the original field notes must be a hard copy listing in a
readable format of the data (observations) as originally collected and submitted by
the survey party. The person in “Responsible Charge” of the survey must sign the
listing.
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7.

V.

The final results of all surveys must be delivered to Caltrans in the formats
specified below:
a.

The HORIZONTAL CONTROL must be submitted in unprotected and
modifiable digital electronic files in the Caltrans-approved and designated
formats, and must conform to Caltrans standards. The digital electronic
medium must follow the Caltrans computerized system. Also, an
alpha/numeric hard copy point listing with adjusted California Coordinate
System northings and eastings and descriptions must be submitted.

b.

The VERTICAL CONTROL must be submitted in unprotected and
modifiable digital electronic files in the Caltrans-approved and designated
format, and must conform to Caltrans standards. The digital electronic
medium must follow the Caltrans computerized system. Also, an
alpha/numeric hard copy benchmark listing with adjusted elevations and
descriptions must be submitted.

c.

The TOPOGRAPHIC DATA must be submitted in unprotected and
modifiable digital electronic files in the Caltrans-approved and designated
formats, and must conform to Caltrans standards. The digital electronic
medium must follow the Caltrans computerized system as specified in the
task order (CAiCE, AutoCAD Civil 3D). Also, hard copy drawings and
an alpha/numeric hard copy listing must be submitted.

d.

Other - As specified in the Task Order.

8.

Caltrans role must be limited to technical oversight only and monitoring the
Consultant's quality assurance program.

9.

Quality assurance must be required for Caltrans produced data or data produced
by another consultant.

Conflict of Interest
1.

All land surveying services provided by the consultant and deliverables produced
by the consultant must be free of any conflict of interest and must be subject to
the approval and acceptance of the Caltrans contract manager. The consultant
must inform the Caltrans contract manager of any ‘perceived’ conflict of interest
when discovered.
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2.

The consultant must not receive compensation for any services or products in
which the consultant is found to have a conflict of interest. In the event of nonacceptance due to discovery of conflict of interest, the consultant must provide
replacement deliverables free of any conflict of interest prior to payment. If
replacement deliverables are not possible, the consultant must not receive
compensation for the deliverables containing conflict of interest. Examples of
conflict of interest include, but not be limited to:
a.
Providing land surveying services for Caltrans on a particular project and
providing land surveying services for the construction contractor on the
same project.
The above conflict of interest scenario is only an example of possible conflicts of
interest for the services provided under this contract, but is not intended to
describe all circumstances for potential or actual conflicts.

W.

List of Abbreviated Terms
A&E (Architectural and Engineering)
BPELSG (California State Board of Professional Engineers, Land Surveyors, and
Geologists)
CADD (Computer Aided Drafting & Design)
Caltrans (California Department of Transportation)
DBE (Disadvantaged Business Enterprise)
DPAC (Division of Procurement and Contracts)
DVBE (Disabled Veterans Business Enterprise)
FHWA (Federal Highway Administration)
GNSS (Global Navigation Satellite System)
GPS (Global Positioning System)
MUTCD (Manual of Uniform Traffic Control Devices)
OSHA (Occupational Safety and Health Administration)
OICR (Office Indirect Cost Rate)
PDT (Project Development Team)
PLS (Professional Land Surveyor)
RTK (Real Time Kinematic)
RTN (Real Time Network)
SOW (Scope of Work)
WBS (Work Breakdown Structure)
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WSG (Workplan Standards Guide)
X.

Y.

Datum Requirements
1.

Caltrans must designate the existing horizontal and vertical control monuments to
be the basis of Consultant performed surveys and mapping. Caltrans must
provide the California Coordinate System values for the horizontal control
monuments and the elevation values for the vertical monuments. All bearings and
distances must be on the California Coordinate System as based on the primary
control furnished to consultant. The consultant must adjust the consultant
performed surveys utilizing the designated control monument values. Exceptions
need prior written approval from the Caltrans district survey engineer.

2.

All surveying data and maps prepared by the consultant must conform to Sections
8801 through 8902 of the Public Resources Code. Distances and bearings shown
must be grid and the maps and documents must show the datum and combination
factor for surface conversion.

3.

The task order must designate which epoch of the California Coordinate System is
to be used for horizontal coordinate values.

4.

The task order must designate the vertical datum to be used for elevations.

Monument Markings
Monuments established by the consultant must be marked by the consultant with
Caltrans-furnished disks, plugs, or tags. In addition, the consultant must identify State
furnished monuments by tagging or stamping the monuments with the license or
registration number of the consultant's surveyor in "Responsible Charge" of the work.

RFQ Number 07A4679
Attachment 1A
Page 1 of 6

EA

County

Route

PM 1

PM 2

00343
0R00D
12030

VEN
LA
LA

101
110
405

20.6
21
39

19.4
21
28

12184
1786A
1952U
22820
23290

LA
LA
VEN
VEN
LA

005
005
101
001
210

29.4
28.1
3R
26.7
43.2

26.7
27.4
0.1R
22.4
24.6

2332A

LA

005

50R

43.6R

2332E
23961
27510

LA
LA
LA

005
138
001

59R
49
38.7

45.4R
47.8
38.3

28150

LA

101

38.1

29.2

23280
25720

LA
LA

170
101

18.3
34.4

14.7
33

1218V
28801

LA
LA

005
210

36
10R

31.6
16.1R

1218W

LA

005

31.6

29.4

28910

LA

405

13.2

11.9

2600U

LA

138

74.9

42.4

29110

LA

101

38.2

30.9

29100
29130
29140

LA
VEN
LA

014
033
001

59.2R
7.6
56.9

32.1
7.6
56.5

25840
29230
4L221

LA
LA
LA

005
005
001

23.2
25.6
52

18.4
25.6
51

29470
29510
29540

LA
LA
VEN

101
005
101

35.3
40.5
31.4

11.8
38.8
30.2

29570

LA

605

20.2

0

Description
RECONSTRUCT SANTA CLARA AVE/RICE AVE
INTERCHANGE
EXCESS LAND DECERTIFICATION
WIDEN FOR HOV LANE
WIDEN FREEWAY & CONSTRUCT HOV LANES (SEGMENT
4)
MODIFY INTERCHANGE
INTERCHANGE IMPROVEMENTS
STRUCTURE (SEAWALL) RESTORATION
CONSTRUCTION OF SOUNDWALL (PACKAGE 10)
WIDEN ROADWAY AND BRIDGES FOR HOV & TRUCK
LANES
CONSTRUCT HIGH OCCUPANCY VEHICLE LANES (HOV)
AND TRUCK LANES
RECONSTRUCT INTERSECTION
CONSTRUCT SHOULDERS & UPGRADE GUARDRAILS
STORM WATER MITIGATION BEST MANAGEMENT
PRACTICES
CONSTRUCTION OF SOUND WALLS (PACKAGE 11)
*OVERSIGHT
MODIFY INTERCHANGE *OVERSIGHT
WIDEN FREEWAY FOR HOV LANES & PAVEMENT
REHABILITATION (SEGMENT 2)
ROADWAY REHABILITATION
WIDEN & REALIGN FREEWAY FOR HOV LANES; REALIGN
METROLINK RAILROAD TRACKS
RECONSTRUCT ABANDONED TRUCK WEIGHT STATION
CONSTRUCTION OF FREEWAY/EXPRESSWAY *MEASURE
R COMBINE=26000+11672
INSTALL/MODIFY ADA RAMPS & CONSTRUCT
SIDEWALKS
AMERICANS WITH DISABILITIES (ADA) INFRASTRUCTURE
SUB-SCOUR MIT AND RAILING UPGRADE
BRIDGE REPLACEMENT
STORM WATER MITIGATION, CONSTRUCT GROSS SOLIDS
REMOVAL DEVICES
WIDENING OFF-RAMP AND BRIDGE
ROADWAY & SLOPE SOIL STABILIZATION
CAPITAL PREVENTIVE MAINTENANCE, ROADWAY
REHABILITATION
ROADSIDE SAFETY IMPROVEMENTS
ROADSIDE SAFETY IMPROVEMENTS
PAVEMENT PRESERVATION - SLAB REPLACEMENT &
GRINDING
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23620
29650
29350
28630
28620
29830
29860
29880
29890
29900
29930

LA
VEN
LA
LA
LA
VEN
LA
LA
LA
LA
LA

138
001
138
138
138
101
101
138
138
014
001

44.7
28.2
60.2
70
56.3
30.8
6.3
43.7
62R
61.4R
50.2

44.2
28.2
58.5
66
55.2
4.1
1.3
43.4
61.8R
59.8R
49.3

29960
3X021
30040
30290
30250
30220
30100
30060
30210
30240
30200
30070
28600
30340

LA
VEN
LA
LA
VEN
VEN
LA
LA
LA
VEN
LA
LA
LA
VEN

027
150
101
005
023
126
VAR
405
118
101
VAR
005
138
033

10.1
29.4
29.3
46.4C
11.5R
13.6R
13.5
28
14.3R
40
21.5
19.2
54.2
6.3

7.9
27.4
0.5
43.9C
3.3R
0
9
20.5
0R
37
13.5
13.8
53.2
0

30350
30330
30130
30140
30370
30450
2881U
30490
30520
25940
30580
2827U
30710

VEN
VEN
LA
VEN
LA
LA
LA
LA
VEN
LA
LA
LA
LA

023
001
005
126
101
057
210
001
033
210
014
101
101

3.3R
4.4
29.4
34.6
27.7
4.4R
25.8
62.8
15.7
9.7R
64.7
25.9
33.8

0
0
28.9
13.6
7.7
0R
16.1
17.4
15.7
0R
64.7
0
32.8

30750

LA

101

35.3

11.8

30740
30760

LA
VEN

138
118

50
30.5R

46.7
19.1T

30780

LA

405

39.2

28.7

WIDEN AND RE-STRIPE STATE HIGHWAY *O/S
BRIDGE RAIL UPGRADE
WIDEN (SEG 9)FROM 2 TO 4 LANES W MEDIAN
WIDEN CONVENTIONAL HIGHWAY (SEG 13)
WIDEN CONVENTIONAL HIGHWAY (SEG 6)
ADD 1 HOV LANE IN EACH DIRECTION
ROADSIDE SAFETY IMPROVEMENTS
RAMP & MAIN LINE IMPROVEMENT
WIDEN & MODIFY RAMP, SIGNAL
OPERATIONAL IMPROVEMENT
REPLACE RAISED MEDIAN ISLAND
ENHANCE HIGHWAY WORKER SAFETY BY INSTALLING
WEED CONTROL UNDER EXISTING MBGR
REPAIR SLOPE FAILURE
SOIL STABILIZATION & STORM WATER MITIGATION
PAVEMENT REHABILITATION
PAVEMENT REHABILITATION
PAVEMENT REHAB
SLAB REPLACE & GRIND
PAVEMENT REHABILITATION
REHABILITATE PAVEMENT
PAVEMENT REHABILITATION
PVMT REHAB
PAVEMENT REHABILITATION
WIDEN CONVENTIONAL HIGHWAY (SEG 4)
SLAB REPLACEMENT AND CP & OL AC
PAVEMENT MAINTENANCE; COLD PLANE & ASPHALT
CONCRETE OVERLAY
PAVEMENT REHABILITATION
PAVEMENT REHABILITATION
SLAB REPLACE & CP OL AC
UPGRADE MEDIAN BARRIER
LANE REPLACEMENT
ROADWAY REHABILITATION
TRASH TMDL
REPAIR SLOPE FAILURE
STORM WATER MITIGATION(TRASH TMDL)
WIDEN BRIDGE, MODIFY RAMPS, WIDEN LOC ST
ROADSIDE SAFETY IMPROVMENTS
WILDLIFE HABITAT CONNECTIVITY
CAPITAL MAINTENANCE, PAVEMENT REHABILITATION
PAVEMENT PRESERVATION & AMERICANS WITH
DISABILITIES ACT(ADA) CURB RAMP
PAVEMENT REHABILITATION
RAMP PAVEMENT REPAIR & ADA CURB RAMPS
UPGRADE
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30790
3009U
2055C
30930
30970
31040
31070
31110
31080
31130
31140
31150
31170
31230
31240
31250
31220
31260
31280
31330
31350
31360
31370
31420
31590
31600
31610
31650
31660
31700
31770
31780
31790
2750U
31820
31960
31990

LA
LA
LA
LA
LA
LA
LA
LA
LA
VEN
LA
VEN
LA
LA
VEN
LA
VEN
LA
LA
VEN
LA
LA
LA
LA
LA
LA
VEN
VEN
LA
LA
LA
VEN
LA
VEN
VEN
VEN
LA

101
110
002
210
005
138
118
014
014
101
101
126
134
014
126
005
126
005
014
023
001
005
134
005
126
014
118
118
001
014
001
034
101
033
001
001
005

8.4
24.1
14.1
39R
43.8R
36.9
10.1R
72.1R
31.4R
31
6.6
12.7R
13.3R
35
12.8R
87.8
8.2R
81.8
53.5
31.7
62.9
70.4
8.2R
35
4.6
77
27.3
29.7R
42.1
30.6R
9.9
6.6
20
6
4.3
21.5
44.4R

1.8
0.7R
13.9
38.6R
39.2
0
9R
54.3R
24.8R
27.6
1.7
10.2R
0
25
8.2R
81.8
1
75
35
1.4
37.7
70.4
6.3R
34
1.6
60.7
18.2
24.1R
41.8
30.6R
8.3
6.2
20
0
4
21.5
39.4R

32000
32020
32200
32290
32320
32340

LA
LA
LA
LA
VEN
LA

014
405
118
027
033
005

36.5
48.6
14
18.6
12.8
73.7R

31.4R
40.1
11
2.9
6.5
59.7R

PAVEMENT REHABILITATION
MAJOR PAVEMENT REHABILITATION
TRANSPORTATION ENHANCEMENT
SEISMIC RETROFIT
PVMT REHABILITATION
PAVEMENT PRESERVATION
ROADSIDE SAFETY IMPROVEMENTS
ROADSIDE SAFETY IMPROVEMENTS
ROADSIDE SAFETY IMPROVEMENTS
STORMWATER SOURCE CONTROL
STABILIZE SOIL AND EROSION CONTROL
STORMWATER SOURCE CONTROL
PAVEMENT PRESERVATION
STORM WATER MITIGATION
STORM WATER MITIGATION
STORM WATER QUALITY MANAGEMENT
INSTALLATON OF 21 BMP DEVICES
STORM WATER QUALITY MANAGEMENT
STORM WATER MITIGATION
INSTALL STORMWATER MITIGATION DEVICES
DRAINAGE IMPROVEMENT,CULVER REPLACE
DRAINAGE REHABILITATION
DRAINAGE IMPROVEMENT,CULVER REPLACE
BRIDGE PAINT
HIGHWAY WIDENING
RECONSTRUCT PVMT STRUCTURE & RAMPS
ROADWAY WIDENING
ROADSIDE SAFETY IMPROVEMENT
SLOPE REPAIR
PLACE HIGH FRICTION SURFACE TREATMENT
SLOPE PAVING, DRAINAGE CORRECTIONS
CONSTRUCT GRADE SEPARATION
BRIDGE REPLACEMENT
STORM WATER MITIGATION FOR VENTURA RIVER
ROCK SLOPE PROTECTION
SUPERSTRUCTURE REHAB
ROADSIDE SAFETY IMPROVEMENTS
ADDING VEGETATION CONTROL UNDER MBGR BEYOND
THE GORE,INSTALLING SIGN POST SLEEVES AND A CABLE
MESH DRAPERY SYSTEM
STORM WATER SOURCE CONTROL
Storm Water Mitigation - TMDL
Overlay AC
Upgrade ADA ramps and accessibility
LANE REPLACEMENT
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32270
32370
32390
32530
32560

VEN
VEN
VEN
LA
VEN

001
150
001
118
101

28.5
19
27.1
10.2
11.1

0
13.3
21.2
1.5
0

3W450

LA

014

60.7

32.1

3W460
32940
32960

LA
LA
LA

014
126
101

29.8
2.2
9.2

27
2.2
6.2

32970
4T860

LA
VEN

170
118

16.6R
13.6

14.5R
12.6

33100
33110

VEN
VEN

101
101

9.2
39.2R

9
0.9

33230

VEN

033

19

18.9

33290

LA

138

49.5

49.5

33340
33350
33360
33370
4X970
33500
33600
0R005
0R006

LA
VEN
LA
LA
LA
LA
VEN
LA
LA

001
001
002
138
001
110
118
VAR
VAR

51.8
4.6
14.2
51.4
43
8.8
1.8
0
0

51.5
4.5
2.3
43.4
43
0.7R
1.2
0
0

33680
20490
33760
33790
33900
3W860
33920
3W880

LA
LA
LA
LA
VEN
LA
VEN
LA

118
405
014
134
101
001
118
001

9.1R
39.1
29
13.3R
38.9
46.9
18.8R
62.9

4.5R
39.1
29
0S
0
35.2
0.5
56.9

33960

LA

014

29

28

CENTRAL WATERSHED, AT VEN 101 (PM 22.0-43.6), VEN1 (PM 0.0-28.5), VEN-34 (PM 4.3-17.7) AND VEN-150
Cold plane and Overlay AC pavement
COLD PLANE AND OVERLAY AC PAVEMENT
Stormwater Mitigation
Roadside Safety Improvements
PCC GRIND, SLABS REPAIR, CPOL SHOULDERS, DIGOUTS,
SLURRY SEAL RAMPS
DIG OUTS, SLURRY SEAL AND COLD PLANE AND OVERLAY
MODIFY INTERSECTION
Roadside Safety Improvements
CONSTRUCT MAINTENANCE VEHICLE PULLOUT (MVPs),
ACCESS TRAIL, MINOR CONCRETE BEYOND GORE AND
ALONG RAMPS, ROCK BLANKET AT RAMPS, INSTALL
FENCING AND GATES, VANDAL RESISTANT PEDESTRIAN
UC ENCLOSURES
INSTALL TRAFFIC SIGNAL
CONC SLAB REPLACEMENT AND GRIND, PAVE AND
RESURFACE HMA, REPLACE RECCESS MARKERS
Upgrade MBGR and End Treatments
CONSTRUCT CONCRETE BARRIER; INVESTIGATE
ROADWAY FLOODING
Upgrade traffic signal system, upgrade curb ramps as per
ADA compliance and install drainage inlets.
SLOPE AND SOIL STABILIZATION INSTALL MICRO-PILES
AND TIE BACKS
RECONSTRUCT RSP AND SEAWALL
COLD PLAN AND OVERLAY AC PAVEMENT
UPGRADE ADA RAMPS AND ACCESSIBILITY
PERMANENT SLOPE RESTORATION
INSTALL DETECTION SYSTEM
Stormwater Mitigation Project
Excess Land Sales
Property Management
Reduce the frequency and duration of highway workers
exposure to traffic
Modify Ramp
REPLACE DRAINAGE SYSTEMS
UPGRADE TRANSPORTATION MANAGEMENT SYSTEM
Upgrade MBGR and End Treatment.
SLURRY SEAL DIGOUTS MEDIAN SHOULDER
ADA Curb Ramps
SLURRY, DIGOUTS, SHOULDER WORK
PROTECTIVE BETTERMENT, REGRADE EXISTING SLOPE SB
SIDE
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34040

LA

005

20.4

8.2

34060
34090

LA
LA

002
001

22.6R
48.5

14.8
40.8

34100

LA

001

49.3

47.4

34110
34160

LA
VEN

001
118

1
15.6

0
13.8

34210
34260

LA
LA

005
027

66.5R
11

27
0

34270

VEN

033

22.2

22.2

ITS repair of RMS and VDS elements on various routes
INTELLIGENT TRANSPORTATION SYSTEM REPAIR /
RESTORATION
TRAFFIC SIGNAL IMPROVEMENT
MODIFY MEDIAN TO IMPROVE CHANNELIZATION,
CONTROL TURN MOVEMENTS AND PROVIDE COMPLETE
STREET DESIGN
SUPPORT WORK RELATED TO LEGAL, NOT RELATED TO
ONGOING PROJECTS
RESURFACE, STRIPE, WIDEN AREA OF INSPECTIONS
In Los Angeles County, at various locations. Establish
standard vertical clearance.
REPAIR SLIDE, UNSTABLE SLOPE
PROTECT EXISTING MBGR AND RE-STRIPE CENTER
MEDIAN

34280

LA

014

28.1R

27R

SLOPE REPAIR AND CONSTRUCTING RETAINING WALL

34290
34320

VEN
LA

118
405

13.2
48.5

12
48

4W120
4W150
34410
34420
34450

VEN
LA
LA
LA
VEN

023
005
005
005
150

8.2
88.6
38.8
36.3
34.4

3.3
44.9
24.5
23.2
31.3

34500
34570
34600
34620
34630
34680

LA
LA
LA
VEN
LA
VEN

002
018
101
023
101
232

82.3
4.5
38.2
11.2
11.8
4.1R

22
0
11.8
4.9
8.4
0

34710
34720
34840

LA
LA
VEN

134
101
023

12.6
38.1
24.2

0.5
0
0

34850

LA

002

26.2

10.6

34880

LA

002

18.7R

18.7R

DAMAGED SUPPORT SLOPES AND DRAINAGE SYSTEMS
REMOVE DEBRIS,REPLACE SLOPE PROTECTION
Apply Methacrylate on deck, place polyester concrete,
spall repair and repair joints
Column repair, deck methacrylate and spall repair
ROADSIDE SAFETY IMPROVEMENTS
STORMWATER MITIGATION
PAVEMENT REHAB AND ADA CURB RAMPS
DRAINAGE SYSTEM RESTORATION AND ROADWAY
PRESERVATION (CAPM)
PVMT CAPITAL PREVENTIVE MAINTENANCE
ROADSIDE SAFETY IMPROVEMENTS
PAVEMENT CAPITAL PREVENTIVE MAINTENANCE
PAVEMENT REHABILITATION
PAVEMENT REHAB
REPLACE OVERHEAD SIGNS WITH ASTM TYPE X1
SHEETING.REMOVE OVERHEAD SIGN LIGHTING &
WALKWAYS
SIGN PANELS
MITIGATE STORM WATER
UPGRADE PEDESTRIAN FACILITIES TO COMPLY WITH
CURRENT ADA STANDARDS
UPGRADE AND INSTALL CCTV CAMERAS IN FRONT OF
CHANGEABLE MESSAGE SIGNS

34950

LA

170

20.5R

14.5R

34970

VEN

101

22.5

11.1

TRANSPORTATION MANAGEMENT SYSTEM UPGRADES
ROADSIDE SAFETY CONSTRUCTING MAINTENENCE
VEHICLES PULLOUTS, VEGETATION CONTROL AND
HARDSCAPING
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35000
35030
35130

LA
LA
LA

101
002
005

38.2
16.3
22.5

17.3
16.3
22.5

35150

LA

101

28.9

0.9

35210

LA

138

43.7

43.7

35230

LA

005

75

60

35250
4P670

VEN
LA

118
138

32.4
63.7

19.3
63.7

BRIDGE RAISE PERMIT AND TMS UPGRADE
REPLACE CMSS
Seisimic Retrofit
Alvardo St SEP, BR # 53-0167 Rte 2, PM 12.73, Santa
Monica Blvd SEP, BR # 53-0675 Rte 110, PM 28.86
INSTALL A NEW TRAFFIC SIGNAL SYSTEM, NEW CURB
RAMPS AND UPGRADE EXISTING CURB RAMPS TO
CURRENT ADA STANDARDS
REPLACE/REPAIR-SEPARATED JOINTS AND HOLES OF
DRAINAGES
COLLISION REDUCTION, UPGRADE FROM MBGR TO MGS
AND CONCRETE BARRIER
CONSTRUCT DRAINAGE PIPE

